

[Aviation / Construction](#)

Phase 2 of Private Access Drive - CANCELLED

SOW Construction of Access Drive Cancelled - This project was consolidated into the Private Access Drive - Construction project.

Details

Posting Number	2022-Q4(Oct-Dec)-AVI-3126
Anticipated Posting Date	2022-10-31
Commodity Code(s):	91310

Requirements

Last Updated: 01/06/21

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- ☒ Constructions Bonds-For bidding, payment, completion of construction projects
- ☒ General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- ☒ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- ☒ Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- ☒ Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

Yes

Estimated Total Value

The total project value is anticipated to be:

- ☒ \$1,000,000 -4,999,999

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- ☒ SBE-Small Business Enterprise
- ☒ MBE-Minority Business Enterprise
- ☒ WBE-Women Owned Business Enterprise

Contract Term

The term of the project is anticipated to be:



Through Project Completion

For Questions, Contact:

Gary Peeples

City Contact

ghpeeples@cltairport.com