

Charlotte Storm Water Services / Construction

Alanhurst/Cherrycrest Storm Drainage Improvement Project

Storm Drainage Improvement Project

Details

Posting Number	2019-Q4(Oct-Dec)-CSWS-1517
Anticipated Posting Date	2019-12-31
Commodity Code(s):	91319, 91327, 91339, 91345, 91356, 96239

Requirements

Last Updated: 01/27/21

Estimated Total Value

The total project value is anticipated to be:



\$1,000,000 -4,999,999

Contract Term

The term of the project is anticipated to be:



Through Project Completion

For Questions, Contact:

Jaime Thompson

City Contact

Jaime.Thompson@charlottenc.gov