

Charlotte Storm Water Services / Construction

## High Ridge (4101) Storm Drainage Improvement Project - CANCELLED

CANCELLED - The purpose and need for the construction project is to improve the storm drainage infrastructure (i.e. pipe systems and culverts) to reduce flooding and to enhance degraded stream reaches to reduce erosion and improve water quality. This project is under review. Location and project details will be provided after review is complete.

### Details

Posting Number	2021-Q3(Jul-Sep)-CSWS-3447
Anticipated Posting Date	2021-08-12
Commodity Code(s):	91200

### Requirements

Last Updated: 09/13/21

#### Estimated Total Value

The total project value is anticipated to be:

\$500,000 - 999,999









## Contract Term

The term of the project is anticipated to be:

- Through Project Completion



120 Calendar Days

## Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- Automobile-For automobile operations liability
- Constructions Bonds-For bidding, payment, completion of construction projects
- General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- Workers Compensation-For lost wages and medical expenses of injured workers

## Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

## For Questions, Contact:

Jenny Burgett

City Contact

[jburgett@charlottenc.gov](mailto:jburgett@charlottenc.gov)