

Department of General Services / Construction

Matheson Avenue Bridge Streetscape

This project will incorporate pedestrian, bicycle and bridge improvements on Matheson Avenue from North Tryon Street to Jordan Place. The project will include a westbound one-way bicycle path along the north side of Matheson Avenue and a two- way bicycle path and sidewalk along the south side. Both sides will include a three-foot buffer between the bicycle paths and the road.

Details

Posting Number	2024-Q1(Jan-Mar)-DGS-4998
Anticipated Posting Date	2024-01-03
Commodity Code(s):	74505, 91200, 91219, 91244, 91347, 91361, 96239, 98852

Requirements

Last Updated: 12/06/23

Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- ☒ Automobile-For automobile operations liability
- ☒ Constructions Bonds-For bidding, payment, completion of construction projects
- ☒ General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- ☒ Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- ☒ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bid until the contract has been executed.
- ☒ Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- ☒ Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

Subcontracting Opportunities

Subcontracting Opportunities

hauling services; concrete services

Estimated Total Value

The total project value is anticipated to be:

- ☒ \$5,000,000 - 9,999,999

Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- ☒ MBE-Minority Business Enterprise
- ☒ WBE-Women Owned Business Enterprise

Contract Term

The term of the project is anticipated to be:

- ☒ Through Project Completion

For Questions, Contact:

Brenda Faison