CITY OF CHARLOTTE
EarlyBird
earlybirdcharlotte.com / Opportunities

Charlotte Water / Construction

# McCullough Branch Lift Station Improvements- CANCELLED

This project will provide for the replacement or upgrades of the McCullough Branch Lift Station with a new facility sized to accommodate the build-out conditions of the basin.

## Details

| | |
|---|---|
| Posting Number | 2021-Q4(Oct-Dec)-CW-1480 |
| Anticipated Posting Date | 2021-12-01 |
| Commodity Code(s): | 91200, 92500 |

## Requirements

Last Updated: 06/21/21

### Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance coverage types:

- ✔ Automobile-For automobile operations liability
- ✔ Constructions Bonds-For bidding, payment, completion of construction projects
- ✔ General Liability-For bodily injury or property damage, arising from products, premises, completed work, personal & advertising injury
- ✔ Pollution Legal Liability-For transit of pollutants (on auto liability) or contamination of work site, and off-site
- ✔ Workers Compensation-For lost wages and medical expenses of injured workers

## Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

- [x] Bid Bond-City required Bond to ensure that vendors do not retract bids from the time they submit a bit until the contract has been executed.
- [x] Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are paid for any work performed.
- [x] Performance Bond-City required Bond to ensure satisfactory completion of a project by the vendor.

## Estimated Total Value

The total project value is anticipated to be:

- [x] $1,000,000 -4,999,999

## Utilization

The City anticipates setting goals for the following types of subcontractor utilization:

- [x] SBE-Small Business Enterprise
- [x] MBE-Minority Business Enterprise

## Contract Term

The term of the project is anticipated to be:

- [x] Not to Exceed

## Special Notes

Remove project for now this is preliminary and currently in planning, so this might not turn into a project.

# For Questions, Contact:

Abby Dolan