CITY OF
— CHARLOTTE

Eal‘ly’)“‘d / Opportunities

earlybirdcharlotte.com

Charlotte Storm Water Services / Construction

McDonald Avenue (Culvert) Storm Drainage Improvement
Project - CANCELLED

Cancel reason: “This will be done as part of a design-build project: Dairy Branch Sewer
Improvements. | think this will be Phase 3 of that project. The design-build team has already
been selected and are currently working through their guaranteed max price (GMP) before they go
to Council for approval. We had a couple questions on the GMP for our part that the d-b team is
working through. | believe their intent is to go to Council in the next couple months with
construction starting in summer/late summer, so probably not until FY23.” The purpose and need
for the construction project is to improve the storm drainage infrastructure (i.e. pipe systems and
culverts) to reduce flooding and to enhance degraded stream reaches to reduce erosion and

Improve water quality.

Details

Posting Number 2021-Q4(0Oct-Dec)-CSWS-3445

Anticipated Posting Date 2021-12-16

Commodity Code(s): 74505, 91200, 91244, 91345, 92912, 92915

Requirements Last Updated: 02/09/22



Insurance Requirements

The City requires the awarded vendor(s) to obtain and maintain the following insurance
coverage types:

v Automobile-For automobile operations liability
+" Constructions Bonds-For bidding, payment, completion of construction projects

v General Liability-For bodily injury or property damage, arising from products, premises,
completed work, personal & advertising injury

v+ Workers Compensation-For lost wages and medical expenses of injured workers

Bonding Requirements

The City plans to require the following bond(s) for this solicitation:

v+ Bid Bond-City required Bond to ensure that vendors do not retract bids from the time
they submit a bit until the contract has been executed.

v Payment Bond-City required Bond to ensure that subcontractors and/or suppliers are
paid for any work performed.

v Performance Bond-City required Bond to ensure satisfactory completion of a project by
the vendor.

Estimated Total Value

The total project value is anticipated to be:

v $500,000 - 999,999



Contract Term

The term of the project is anticipated to be:

v Through Project Completion

@ 90 Calendar Days

For Questions, Contact:

Jenny Burgett
City Contact
jburgett@charlottenc.gov



mailto:jburgett@charlottenc.gov

